PRE-BID MEETING for Construction on State Highway
in Alameda County in San Leandro on I-880
Landscaping at Marina Boulevard and Davis Street Interchanges

Contract No. R20-0007
Alameda CTC Project No. (R20-0007)

May 26, 2010
3:00 PM
Via: Zoom

Alameda CTC Team
Trinity Nguyen
Director of Project Delivery
Alameda CTC
Ashley Tam
Deputy Project Manager
Alameda CTC
Jill Bomor-Brown
Resident Engineer
VSCE
Adam Gehlert
Assistant Resident Engineer
VSCE
Ben Razeghi,
Project Designer
WMH

Plan Holders/Registered Participants
Bortolussi and Watkins
JJ Nguyen
Marina Landscape, Inc.
New Image Landscape Company
WABO Landscape
Arborist Now
Ray’s Electric
Tennyson Electric, Inc.

Partners
City of San Leandro
Caltrans
Bay Area Builders Exchange
AGENDA

I. Project Overview
II. Key Components
III. Other Considerations
IV. Specifications and Plans
V. Prevailing Wage
VI. Bonds/Insurance
VII. Business Utilization Goal and Requirements
VIII. Key Dates
IX. Question & Answer

I. Project Overview

I-880/Davis Interchange

Estimated $2.3 M
Landscaping 120 Working Days
Plant Establishment 780 Working Days
Liquidated Damaged $10,000 per day overall
$1,000 per 10 min. beyond scheduled lane closure

License A or C27
II. Key Components

- Planting and Irrigation
- Signage
- Electrical Service Connections for Control System
- Remote Control Valves, Smart Meters
- Coordination with EBMUD
- Backflow Preventers
- Concrete Curb, Gutter, and Sidewalk and Fencing

III. Other Considerations

Coordination & Permits

<table>
<thead>
<tr>
<th>CALTRANS</th>
<th>CITY OF SAN LEANDRO</th>
<th>EBMUD</th>
</tr>
</thead>
<tbody>
<tr>
<td>Encroachment – Lane, Shoulder, Ramp Closure</td>
<td>Building/Excavation permit(s)</td>
<td>System Connection</td>
</tr>
<tr>
<td>Approval of Traffic Control Plan</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Lane, Shoulder, Ramp Closure restrictions</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Access

- Contractor can gain access to work site (public area)
- Laydown, Storage and Parking of Company Vehicles

Adjacent Projects

<table>
<thead>
<tr>
<th>Contract no.</th>
<th>County–Route–Post Mile</th>
<th>Location</th>
<th>Type of work</th>
</tr>
</thead>
<tbody>
<tr>
<td>I-880 ICM</td>
<td>04-SCL, Ala-880–8.4/10.6, 0.0/26.1</td>
<td>San Leandro</td>
<td>Fiber Trunk installation,</td>
</tr>
<tr>
<td>I-880 Express Lanes</td>
<td>04-SCL, Ala-880–8.4/10.6, 0.0/26.1</td>
<td>San Leandro</td>
<td>Signing and Striping</td>
</tr>
<tr>
<td>I-880 Express Lanes Toll system Integration</td>
<td>04-SCL, Ala-880–8.4/10.6, 0.0/26.1</td>
<td>San Leandro</td>
<td>Toll system Integration</td>
</tr>
</tbody>
</table>
Landscaping at Marina Boulevard and Davis Street Interchanges

III. Other Considerations (con’t)

<table>
<thead>
<tr>
<th>Equipment description</th>
<th>Quoted price (EA)</th>
<th>Quantity</th>
<th>Extended Price</th>
<th>Controller and Remote Access Device identification</th>
</tr>
</thead>
<tbody>
<tr>
<td>24 Sta WeatherTRAK PRO 3 Central 24 Station Wall-Mounted Cold-Rolled Steel Powder Coated Controller</td>
<td>$2,870.18</td>
<td>3</td>
<td>$8,610.53</td>
<td>WTPRO3C24CWM</td>
</tr>
<tr>
<td>18 Sta WeatherTRAK PRO 3 Central 18 Station Wall-Mounted Cold-Rolled Steel Powder Coated Controller</td>
<td>$2,556.68</td>
<td>1</td>
<td>$2,556.68</td>
<td>WTPRO3C18CWM</td>
</tr>
<tr>
<td>Strong Box 18&quot; x 36&quot; x 12&quot; Stainless Steel</td>
<td>$1,774.31</td>
<td>4</td>
<td>$7,097.24</td>
<td>SB18SS</td>
</tr>
<tr>
<td>Strong Box 18&quot; x 12&quot; x 10&quot; SS Pedestals</td>
<td>$496.29</td>
<td>4</td>
<td>$1,985.15</td>
<td>PED18SS</td>
</tr>
<tr>
<td>WeatherTRAK Central Internet Management 5 Year Plan</td>
<td>$1,227.60</td>
<td>4</td>
<td>$4,910.40</td>
<td>CIM5Y</td>
</tr>
<tr>
<td>8 Sta Calsense CS3000 Controller, Radio Kit, flow sensor, and 5 year Calsense service plan.</td>
<td>$8,296.00</td>
<td>1</td>
<td>$8,296.00</td>
<td>CS3-8/5/CS3-GR-KIT/COMM-5YR/FM 1B</td>
</tr>
</tbody>
</table>

Mount antenna for controllers on outside of the stainless steel enclosures.

Company:
Watersavers Irrigation Inc.
508 Irwin Street
San Rafael, CA 94901
(415) 454-6581 (office)
(925) 788-4458 (mobile)
scotts@watersaversinc.com
http://watersaversinc.com
Quotes good until 12/31/2020

IV. Specifications and Plans

- Alameda CTC website:
  https://www.alamedactc.org/get-involved/contracting-opportunities

- ebidBoard Link

- Only licensed prime bidders may submit a bid
- Submit questions in the Q&A Tab on the eBidBoard Site or by emailing Adam Gehlert at agehlert@vsceinc.com

Last Day to submit questions: JUNE 9, 2020
V. Prevailing Wage

- [http://www.dir.ca.gov/DLSR/PWD](http://www.dir.ca.gov/DLSR/PWD)
- *the contractor and subcontractors shall pay not less than the higher state wage rate (Alameda County)*

VI. Bonds and Insurance

- Payment Bond – 100% of contract price.
- Performance Bond – 100% of contract price.
- Attention is directed to Section 7, “Legal Relations and Responsibility to the Public,” of the Special Provisions for insurance requirements.

VII. Business Utilization Goal and Requirements

- Contract will not be subject to Alameda CTC’s Local Business Contract Equity (LBCE) Program.
- Local firms are a vital component of Alameda County’s economy, Alameda CTC strongly encourages the use of local and small firms
- See Alameda CTC website at [www.alamedactc.org/app_pages/view/4543](http://www.alamedactc.org/app_pages/view/4543) for details
- Subcontractors List is due with the Bid
VIII. Key Dates

• *Bid Opening – June 17, 2020 at 3:00 p.m.* [Location – Alameda CTC, 1111 Broadway, Suite 800, Oakland, CA 94607]
• *Award – August 2020*

IX. Question & Answer

Thank You

https://www.alamedactc.org/get-involved/contracting-opportunities