

**ADDENDUM NO. 5
ALAMEDA CTC RFP NO. R22-0009
ELECTRONIC TOLL SYSTEM INTEGRATION
SERVICES FOR EXPRESS LANES OPERATED BY ALAMEDA CTC**

May 27, 2022

Request for Proposals (RFP) No. R22-0009 is modified as set forth in this Addendum No. 5. The original RFP remains in full force and effect, except as modified by this Addendum, which is hereby made part thereof and subject to all applicable requirements hereunder as if originally shown and/or specified. Proposers shall take this Addendum into consideration when preparing and submitting proposals.

The RFP is hereby revised per the following:

1. **RFP Appendix D-10 (Price Proposal Forms), in XLSX format, shall be deleted in its entirety and replaced with Revised Appendix D-10 (Price Proposal Forms) in XLSX format. This revised document is available for download at <https://www.alamedactc.org/get-involved/contracting-opportunities>.**

The change to the Price Proposal Forms is as follows:

- “Sheet 8 Prime and Subcontractors” worksheet has been revised to unlock cells B3 through B17, G3 through G17, and H3 through H17.

2. **RFP Section II.1.G Table 1 (RFP Schedule) shall be deleted in its entirety and replaced by the following:**

Table 1: RFP Schedule	
ACTIVITY	DATE/TIME
RFP issued.	March 21, 2022
Optional Pre-Proposal Meeting held online. By 5:00 p.m. the day before the meeting, please register using the RFP Registration Form and join using the Pre-Proposal Meeting Link, both identified in the cover letter of this RFP.	March 30, 2022 10:00 a.m.
Deadline for Proposers to submit Requests for Clarifications/Exceptions. All questions must be directed by email to the Sole Point of Contact.	April 18, 2022 3:00 p.m.
Final Addendum issued, if necessary. Proposers may sign up for RFP email notifications using the Email Notifications and/or Pre-Proposal Meeting Registration Form identified in the cover letter of this RFP.	May 24 27, 2022 3:00 p.m.
Proposal and Reference Questionnaire Due Date.	May 31 June 6, 2022 3:00 p.m.

Anticipated Proposer Interviews/Demonstrations, if necessary.	July 21-22 28-29 , 2022
Anticipated Determination of Top-Ranked Firm.	August 2 July 26 , 2022
Anticipated Contract Commencement.	November 4, 2022

Approved for issuance:



Gary Huisingh
Deputy Executive Director of Projects