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7th Street Grade Separation East Project  

Pre-Advertisement Outreach Meeting (12/19/22) Questions & Answers 
 
 

ID Question Answer 

1 What agreements do contractors need to 

secure to access property? 

There are five property owners/stakeholders that the contractor must coordinate with prior to 

performing work on their property. 

1) Port of Oakland – The contractor will utilize a Temporary License Agreement (TLA) that has 

been secured by the Alameda CTC. The contractor is responsible for obtaining the required 

insurance as specified in the TLA.  

2) Union Pacific Railroad (UPRR) – The contractor must execute a Right of Entry Agreement 

with UPRR, pay the associated fee and meet the insurance requirements as specified in the 

agreement. 

3) City of Oakland – The contractor must obtain an encroachment permit from the City of 

Oakland. 

4) Caltrans – The contractor must obtain a double permit from Caltrans. 

5) BART – The contractor must obtain an encroachment permit from BART. 

2 Do subcontractors need to get permits to 
access property? 

Subcontractors are expected to be covered under the prime contractor’s permit. However, if 
they are not, then a subcontractor must get the permit as well.  

3 Will the track work be performed by the 

contractor or by UPRR? 

Track work will be performed by both the contractor and UPRR. Most of the work will be done 
by the contractor but there is limited work that must be performed by UPRR such as signals and 
tie-ins. The contractor is required to provide the materials, including for work to be performed 
by UPRR. 

4 What is the Engineer’s Estimate for this 

project? 

The Engineer’s Estimate is approximately $180 million. 

5 Are there any Disadvantaged Business 

Enterprise (DBE), Disabled Veteran Business 

Enterprise (DVBE) or Alameda CTC’s Local 

Business Contract Equity (LBCE) goals for 

this contract? 

The project is State-funded; therefore, there are no contract equity goals. However, Alameda 

CTC strongly encourages the use of local and small local business subcontractors/supplies on 

this contract.  

6 Will there by a reimbursable allowance bid 

item to cover the costs of permits? 

The cost for securing permits should be included in the bid items, requiring the work. 



2 
 

7 Does the project include a Project Labor 

Agreement (PLA) or Owner Controlled 

Insurance Program (OCIP)? 

Alameda CTC is the implementing agency for the project. Therefore, the project does not 
include a PLA or OCIP. 

8 What is the anticipated start of 

construction date? 

Alameda CTC intends to award the contract in May 2023 with the start of construction 
estimated in July 2023.  

9 What is the timing of the 7th Street Grade 

Separation West Project? 

The 7th Street Grade Separation West Project is currently on hold due to the Port of Oakland’s 
Seaport Planning.  

10 Will the slides be posted on Alameda CTC’s 
website? 

Yes, all materials from the 12/19/22 event will be posted on Alameda CTC’s website here: 
https://www.alamedactc.org/programs-projects/goport-program/ (select “Public Meetings” 
tab) 

 

https://www.alamedactc.org/programs-projects/goport-program/

