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End-of-Year Program Compliance 
Requirements and Instructions 

Reporting Period July 1, 2008 through June 30, 2009 

Measure B fund recipients are required to submit to the Alameda County 
Transportation Improvement Authority (ACTIA) one electronic and one hard copy 
version of two reports for end-of-year compliance: the End-of-Year Program 
Compliance Report and the Compliance Audit Report. 

End-of-Year Program Compliance Report: Due December 31, 2009 
The End-of-Year (EOY) Program Compliance Report includes a pdf and a Table 1 
attachment available for download on the ACTIA Web site at www.actia2022.com:  

1. EOY Program Compliance Report (pdf) 
2. Table 1: Program Summary of Expenditures/Accomplishments (Excel) 

Electronic submission: Complete the pdf form online and submit one copy of the 
report electronically, by clicking Submit by Email on the cover. Then email the 
Table 1 workbook separately. If your version of Adobe Acrobat does not allow you 
to automatically submit the pdf form by email, attach it with the Table 1 workbook 
to an email and send it to grants@actia2022.com. If you want to start work on the 
pdf and finish it later, save it to your hard drive, then submit the file when ready. 
Do not include attachments with the electronic version. 

Hard-copy submission: Page 1 of the EOY Program Compliance Report must have 
City Manager and City Finance Manager, or the appropriate equivalent, signatures. 
Include other attachments, such as photos, articles, newsletters, signage, etc., with 
the hard copy only. Clearly label additional attachments, by letter and description, 
as labeled on page 1. Ensure the attachments are easily readable when reproduced 
in black and white, and insert them at the back of the report. Postmark one hard 
copy of the EOY Program Compliance Report and the Table 1 Excel workbook 
attachment with wet signatures and attachments by December 31, 2009.  

Compliance Audit Report: Due December 28, 2009 
Electronic submission: Submit one copy of the Compliance Audit Report 
electronically. Use your jurisdiction’s standard audit report format. Submit the 
report by attaching the file to an email and send it to grants@actia2022.com. 

Hard-copy submission: Postmark one hard copy of the Compliance Audit Report, 
signed by an independent auditor, by December 28, 2009.  

Mail hard-copy ACTIA  
reports to: Attn: End-of-Year Program Compliance 
 1333 Broadway, Suite 300 
 Oakland, CA  94612 
E-mail reports to: grants@actia2022.com 

ACTIA must receive all electronic files by their respective due dates. If you submit a 
draft copy in error or encounter a problem submitting the report, notify the ACTIA 
grants administrator by e-mail grants@actia2022.com or phone (510) 267-6113. 

 i 
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End-of-Year Program Compliance Report 
Reports due December 31, 2009 

Agency Name:   

Date Submitted:   
 
Provide signatures below from authorized representatives. 

Authorized representatives of the reporting agency, for example the city manager 
and the city finance manager or appropriate equivalent, must sign below, affirming 
that the statements in the report package are true and complete to the best of their 
knowledge. The hard copy submittal must have the original signatures; on the 
electronic version, include the name and title of the signatories. 
 
Signature:  

  

Name and Title of Agency Manager:   

Date:   
 
Signature:  

  

Name and Title of Agency Finance Manager:   

Date:   
 

Choose the type(s) of report you are submitting (check all that apply; you 
must submit the Table 1 Excel workbook attachment). 

 Annual Program Compliance Report – Bicycle and Pedestrian Safety Funds 

 Annual Program Compliance Report – Local Streets and Roads Funds 

 Annual Program Compliance Report – Mass Transit Funds  

 Annual Program Compliance Report – Paratransit Funds  

 Table 1: Program Summary of Expenditures/Accomplishments (Excel workbook) 
 
List any additional attachments included in the report (check all that apply). 

 Attachment A: Bicycle and Pedestrian Attachments 

 Attachment B: Local Streets and Roads Attachments 

 Attachment C: Mass Transit Attachments 

 Attachment D: Paratransit Attachments 

 Other Attachments (clearly label additional attachments as needed) 
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Bicycle and Pedestrian Program Report Summary 
 

1. Did you receive Measure B Bicycle and Pedestrian Safety Funds in the 
reporting period of July 1, 2008 through June 30, 2009? 

 Yes (complete this section and continue on) 
 No (do not complete this section and continue on) 

Bike/Ped Program Agency Contact Name:   

Phone Number:   

Fax:   

E-mail:   
 

2. During fiscal year 2008–2009, what amount of ACTIA Measure B 
(MB) Bicycle and Pedestrian Safety Funds did you receive and expend 
(on an accrual basis)?  Fill in the boxes below. These numbers should be 
the same as those you report in your compliance audit.  

 
07/08 
Unspent 
MB Balance: 

08/09 MB 
Revenues: 

Interest/ 
Other 
Income: 

Measure B 
Expended 
in 08/09: 

Ending MB 
Balance: 

     

 
If applicable, explain why the expenditures in reporting year 2008–2009 
were less or more than the amount of Measure B funds the agency received 
in 2008–2009. Why did the agency spend less than it received or what does 
the agency intend to do with the additional funds? (max. 1,300 characters) 
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3. Did you publish articles that highlight Bike/Ped projects and 
programs funded by Measure B in an agency or ACTIA newsletter? 

 Yes 
 No 

If yes, include a copy of the newsletter(s) in Attachment A and list the 
publication(s) and date(s) below. 

Publication(s) and Date(s):   
 

4. Did you include a description of the Bike/Ped projects and programs 
funded by Measure B on your Web site? 

 Yes 
 No 

If yes, include a printout of the Web site in Attachment A and provide the 
Web site URL below that contains updated and accurate project information. 

Web Site Address:   
 

5. Did you use signage that indicates use of Measure B funds for your 
Bike/Ped projects and programs? 

 Yes 
 No 

If yes, include photos of the signage in Attachment A and describe the 
signage below. 
Signage Description (max. 255 characters):  
  

 
 
 

6. What type of Bike/Ped projects/programs did Measure B fund? 
To answer this question, complete the Table 1 Bike-Ped Safety tab in the 
Excel workbook. Describe the projects and/or programs implemented with 
Measure B Bicycle and Pedestrian Safety Funds in fiscal year 2008–2009. 
Refer to the Bike/Ped Glossary on page 13. Include any photographs in 
Attachment A. 
 
ACTIA uses the data in Table 1 to monitor compliance with the Master 
Program Fund Agreement requirement for bicycle/pedestrian safety funds: 
"Once approved by the City Council or Board of Supervisors, a list of high 
priority bike and pedestrian projects shall be submitted to ACTIA prior to 
construction." 
 
If your agency expended funds on any projects (indicated in Table 1) that 
were not approved by your governing board in advance, please explain how 
your agency prioritized the projects with public input. (max. 500 characters) 
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7. What future Bike/Ped projects/programs do you plan to use Measure 
B funds to implement? Provide a list of planned future projects and/or 
programs approved by your governing board that you plan to implement with 
Measure B Bicycle and Pedestrian Safety Funds.  
 
As per the Master Program Fund Agreement, all projects and programs that 
use Measure B Bicycle and Pedestrian Safety Funds must receive governing 
board approval, and you must submit the project list to ACTIA prior to 
construction. A complete response to the questions below will fulfill this 
requirement. You may also add projects and programs at other times during 
the year, via written communication with ACTIA. 
 
List future planned bike/ped projects and/or programs: Describe the 
planned projects and/or programs to be funded by Measure B Bicycle and 
Pedestrian Safety Funds and the projected schedule. (max. 1,300 characters) 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Describe the governing board approval for future planned projects. 
List the date of approval of any resolutions. For document type, as 
applicable, describe the types of documents adopted by the resolution(s), for 
example, a bicycle and/or pedestrian plan, capital improvement plan, 
prioritized project list, etc. For the time period, describe the time period(s) of 
the document(s) adopted by the resolution(s). 

Resolution date(s):   

Document(s) type(s):   

Time period(s):   
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Local Streets and Roads (LSR) Program Report Summary 
 

1. Did you receive Measure B Local Streets and Roads Funds in the 
reporting period of July 1, 2008 through June 30, 2009? 

 Yes (complete this section and continue on) 
 No (do not complete this section and continue on) 

LSR Agency Contact Name:   

Phone Number:   

Fax:   

E-mail:   
 

2. During fiscal year 2008–2009, what amount of ACTIA Measure B 
(MB) LSR Funds did you receive and expend (on an accrual basis)? 
Fill in the boxes below. These numbers should be the same as those you 
report in your compliance audit.  

 
07/08 
Unspent 
MB Balance: 

08/09 MB 
Revenues: 

Interest/ 
Other 
Income: 

Measure B 
Expended 
in 08/09: 

Ending MB 
Balance: 

     

 
If applicable, explain why the expenditures in reporting year 2008–2009 
were less or more than the amount of Measure B funds the agency received 
in 2008–2009. Why did the agency spend less than it received or what does 
the agency intend to do with the additional funds? (max. 1,300 characters) 
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3. Did you publish articles that highlight LSR projects and programs 
funded by Measure B in an agency or ACTIA newsletter? 

 Yes 
 No 

If yes, include a copy of the newsletter(s) in Attachment B and list the 
publication(s) and date(s) below. 

Publication(s) and Date(s):   
 

4. Did you include a description of the LSR projects and programs 
funded by Measure B on your Web site? 

 Yes 
 No 

If yes, include a printout of the Web site in Attachment B and provide the 
Web site URL below that contains updated and accurate project information. 

Web Site Address:   
 

5. Did you use signage that indicates use of Measure B funds for your 
Local Streets and Roads projects and programs? 

 Yes 
 No 

If yes, include photos of the signage in Attachment B and describe the 
signage below. 
Signage Description (max. 255 characters):  
  

 
 
 
 

6. What is the certified number of road-miles within the city’s 
jurisdiction? This figure must be consistent with the number of miles 
reported to state and federal agencies:   

 
7. What is your jurisdiction’s current population? This figure should reflect 

the population as of January 1, 2009:   
 
8. What type of LSR projects/programs did Measure B fund? 

To answer this question, complete the Table 1 Local Streets and Roads tab 
in the Excel workbook. Describe the projects and/or programs implemented 
with Measure B LSR Funds in fiscal year 2008–2009. Refer to the Local 
Streets and Roads Glossary on page 15. Include any photographs in 
Attachment B. 
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9. What future LSR projects/programs do you plan to use Measure B 
funds to implement? 
Describe the planned projects and/or programs using Measure B LSR Funds 
and the projected schedule (max. 1,300 characters). 
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Mass Transit Program Report Summary 
 

1. Did you receive Measure B Mass Transit Funds in the reporting period 
of July 1, 2008 through June 30, 2009? 

 Yes (complete this section and continue on) 
 No (do not complete this section and continue on) 

Mass Transit Agency Contact Name:   

Phone Number:   

Fax:   

E-mail:   
 

2. During fiscal year 2008–2009, what amount of ACTIA Measure B 
(MB) Mass Transit Funds did you receive and expend (on an accrual 
basis)?  Fill in the boxes below. These numbers should be the same as those 
you report in your compliance audit.  

 
07/08 
Unspent 
MB Balance: 

08/09 MB 
Revenues: 

Interest/ 
Other 
Income: 

Measure B 
Expended 
in 08/09: 

Ending MB 
Balance: 

     

 
If applicable, explain why the expenditures in reporting year 2008–2009 
were less or more than the amount of Measure B funds the agency received 
in 2008–2009. Why did the agency spend less than it received or what does 
the agency intend to do with the additional funds? (max. 1,300 characters) 
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3. Did you publish articles that highlight Mass Transit projects and 
programs funded by Measure B in an agency or ACTIA newsletter? 

 Yes 
 No 

If yes, include a copy of the newsletter(s) in Attachment C and list the 
publication(s) and date(s) below. 

Publication(s) and Date(s):   
 

4. Did you include a description of the Mass Transit projects and 
programs funded by Measure B on your Web site? 

 Yes 
 No 

If yes, include a printout of the Web site in Attachment C and provide the 
Web site URL below that contains updated and accurate project information. 

Web Site Address:   
 

5. Did you use signage that indicates use of Measure B funds for your 
Mass Transit projects and programs? 

 Yes 
 No 

If yes, include photos of the signage in Attachment C and describe the 
signage below. 
Signage Description (max. 255 characters):  
  

 
 
 
 

6. What type of Mass Transit projects/programs did Measure B fund? 
To answer this question, complete the Table 1 Mass Transit tab in the Excel 
workbook. Describe the projects and/or programs implemented with Measure 
B Mass Transit Funds in fiscal year 2008–2009. Refer to the Mass Transit 
Glossary on page 17. Include any photographs in Attachment C. 
 

7. What future Mass Transit projects/programs do you plan to use 
Measure B funds to implement? 
Describe the planned projects and/or programs using Measure B Mass Transit 
Funds and the projected schedule (max. 550 characters). 
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Paratransit Program Report Summary 
 

1. Did you receive Measure B Paratransit Funds in the reporting period 
of July 1, 2008 through June 30, 2009? 

 Yes (complete this section and continue on) 
 No (do not complete this section and continue on) 

Paratransit Agency Contact Name:   

Phone Number:   

Fax:   

E-mail:   
 

2. During fiscal year 2008–2009, what amount of ACTIA Measure B 
(MB) Paratransit Funds did you receive and expend (on an accrual 
basis)?  Fill in the boxes below. These numbers should be the same as those 
you report in your compliance audit.  

 
07/08 
Unspent 
MB Balance: 

08/09 MB 
Revenues: 

Interest/ 
Other 
Income: 

Measure B 
Expended 
in 08/09: 

Ending MB 
Balance: 

     

 
If applicable, explain why the expenditures in reporting year 2008–2009 
were less or more than the amount of Measure B funds the agency received 
in 2008–2009. Why did the agency spend less than it received or what does 
the agency intend to do with the additional funds? (max. 1,300 characters) 
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3. Did you publish articles that highlight Paratransit projects and 
programs funded by Measure B in an agency or ACTIA newsletter? 

 Yes 
 No 

If yes, include a copy of the newsletter(s) in Attachment D and list the 
publication(s) and date(s) below. 

Publication(s) and Date(s):   
 

4. Did you include a description of the Paratransit projects and 
programs funded by Measure B on your Web site? 

 Yes 
 No 

If yes, include a printout of the Web site in Attachment D and provide the 
Web site URL below that contains updated and accurate project information. 

Web Site Address:   
 

5. Did you use signage that indicates use of Measure B funds for your 
Paratransit projects and programs? 

 Yes 
 No 

If yes, include photos of the signage in Attachment D and describe the 
signage below. 
Signage Description (max. 255 characters):  
  

 
 
 
 

6. What type of Paratransit projects/programs did Measure B fund? 
To answer this question, complete the Table 1 Paratransit tab in the Excel 
workbook. Describe the projects and/or programs implemented with Measure 
B Paratransit Funds in fiscal year 2008–2009. Refer to the Paratransit 
Glossary on page 19. Include any photographs in Attachment D. 
 

7. What future Paratransit projects/programs do you plan to use 
Measure B funds to implement? 
Describe the planned projects and/or programs using Measure B Paratransit 
Funds and the projected schedule. (max. 550 characters) 
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Table 1: Program Summary of 
Expenditures/Accomplishments 

 
All agencies are required to submit the Table 1 Excel workbook attachment as part 
of their full compliance report, as described in the requirements and instructions on 
page i. To download the attachment, go to the ACTA/ACTIA Web site. 
 
If you have any questions about how to fill in the Table 1 attachment, please 
contact the grants department at ACTIA. 
 
Contact the ACTIA grants administrator at grants@actia2022.com or  
(510) 267-6113, or contact Tess Lengyel at tlengyel@actia2022.com or  
(510) 267-6111. 
 
Thank you for submitting the compliance report, and for all of the activities your 
agency is doing to improve transportation throughout Alameda County. 
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Bicycle and Pedestrian Program Glossary 
This glossary is intended as a guide to the project category, project phase, and 
project type drop-down menus on the Table 1 Excel workbook attachment. Use 
your discretion in selecting the most appropriate item, or select "other" and provide 
a description under Project Description. 
 

Project Category 

Bike: Primarily a bicycle project. 
Bike & Ped: Project intended for both bicyclists and pedestrians. 
Ped: Primarily a pedestrian project. 

Project Phase 

Construction(new): Construction of a new capital project. 
Environmental: Preparation of environmental documents, such as those related to 

the California Environmental Quality Act (CEQA) or the National 
Environmental Policy Act (NEPA). 

Maintenance: Maintenance, repairs, renovation, or upgrade of existing 
facility/infrastructure. 

Operations: Operations such as for bike stations.  
Plans, Specifications & Estimates: PS&E documents include preliminary 

engineering and construction documents. 
Project Completion/Closeout: Inspection/project acceptance, final invoicing, 

final reporting, and processes for closing out project. 
Scoping/Feasibility/Planning: Early capital project phases, such as project 

scoping, feasibility studies, and planning. 
Other: Use Other if none of the above apply, and define other by selecting Project 

Type and describing Other under Project Description.  

Project Type 

Bike Parking: Bike racks and lockers, bike shelters, attended bike parking 
facilities, and bike parking infrastructure. 

Bikeways (non-Class I): Bike lanes (Class II), bike boulevards, sidepaths, bike 
routes (Class (III), at-grade bike crossings. Includes bikeway maintenance. 

Bridges/Tunnels:  Bike-pedestrian crossings above or below grade. 
Education/Promotion: Marketing, education, information, outreach, promotional 

campaigns, and programs. 
Master Plan: Bicycle and/or pedestrian master plan development. 
Multi-use Paths (Class 1): Pathways (Class I) for bicyclists, pedestrians, and 

other non-motorized modes. Includes maintenance of multi-use paths. 
Pedestrian Crossing Improvements: At-grade pedestrian crossing 

improvements such as crosswalks, roadway/geometric changes, or 
reconfiguration specifically benefiting pedestrians. 

Safety Improvements: Infrastructure improvements for bicyclists and pedestrians 
not covered by other project types on this list.  



ACTIA EOY Program Compliance Report Page 14 of 22 
Reporting Period July 1, 2008 through June 30, 2009 
 

Bicycle and Pedestrian Program Glossary cont’d 
Project Type cont’d 

Sidewalks/Ramps: New sidewalks, sidewalk maintenance, curb ramps, 
stairs/ramps for pedestrian and Americans with Disabilities Act access. 

Signage: Warning, regulatory, wayfinding, or informational signage. Includes 
signage maintenance. 

Signals: New traffic signals or crossing signals for pedestrians and/or bicyclists, 
signal upgrades, countdown signals, audible signals, and video detection. 

Staffing: Salary and benefits for staff to support projects/programs/services. 
Traffic Calming: Infrastructure primarily aimed at slowing down motor  

vehicle traffic. 
Other: Use Other if none of the Project Types apply or for projects that consist of 

multiple types of improvements. Describe Other under Project Description. 
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Local Streets and Roads Program Glossary 

 
This glossary is intended as a guide to the project category, project phase, and 
project type drop-down menus on the Table 1 Excel workbook attachment. Use 
your discretion in selecting the most appropriate item, or select "other" and provide 
a description under Project Description. 
 

Project Category 

Bike/Ped: Bike and pedestrian project/program/plan/staffing. 
Facilities: Facility project. 
Mass Transit: Bus, ferry, rail, or shuttle project. 
Paratransit: Paratransit services for seniors and/or disabled people. 
Streets/Roads: Streets, roads, or highways project. 
Other: Use Other if none of the above apply, and define other by selecting Project 

Type and describing Other under Project Description. 

Project Phase 

Construction (new): Construction of a new capital project. 
Environmental: Preparation of environmental documents, such as those related to 

the California Environmental Quality Act (CEQA) or the National 
Environmental Policy Act (NEPA). 

Maintenance: Maintenance, repairs, renovation, or upgrade of existing 
facility/infrastructure. 

Operations: Operations such as transit, which may include routine maintenance 
and procurement, or lease of vehicles/equipment.  

Plans, Specifications & Estimates: PS&E documents include preliminary 
engineering and construction documents. 

Project Completion/Closeout: Inspection/project acceptance, final invoicing, 
final reporting, and processes for closing out project. 

Scoping/Feasibility/Planning: Early capital project phases, such as project 
scoping, feasibility studies, and planning. 

Other: Use Other if none of the above apply, and define other by selecting Project 
Type and describing Other under Project Description. 

Project Type 

Bike Parking: Bike racks and lockers, bike shelters, attended bike parking 
facilities, and bike parking infrastructure. 

Bikeways/Multi-use Paths: Bike lanes, bike boulevards, sidepaths, bike routes, 
multi-use pathways, at-grade bike crossings. Also includes maintenance of 
bikeway facilities. 

Bridges/Tunnels:  Crossings above or below grade for bicycles, pedestrians, 
and/or autos. 

Education/Promotion: Marketing, education, information, outreach, and 
promotional campaigns and programs. 

Equipment/New Vehicles: Purchase or lease of vehicles. Equipment for service 
improvements, such as information dissemination, fare collection, etc. 
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Local Streets and Roads Program Glossary cont’d 

 
Operations: Operations include traffic signal system controls/interconnection, 

corridor monitoring and management, as well as transit system operations. 
Pedestrian Crossing Improvements: At-grade pedestrian crossing 

improvements such as crosswalks, roadway/geometric changes or 
reconfiguration specifically benefiting pedestrians. 

Sidewalks/Ramps: New sidewalks, sidewalk maintenance, curb ramps, 
stairs/ramps for pedestrian and Americans with Disabilities Act access. 

Signage: Warning, regulatory, wayfinding, or informational signage. 
Signals: New traffic signals or crossing signals, signal upgrades, countdown 

signals, audible signals, or signal timing improvements. 
Staffing: Salary and benefits for staff to support projects/programs/services.  
Street Resurfacing/Maintenance: Repaving and resurfacing of on-street 

surfaces, including striping. 
Traffic Calming: Infrastructure primarily aimed at slowing down motor  

vehicle traffic. 
Welfare to Work: Transit services to enhance transportation opportunities for 

persons making the transition from welfare to work. 
Other: Use Other if none of the Project Types apply or for projects that consist of 

multiple types of improvements. Describe Other under Project Description. 
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Mass Transit Program Glossary 

 
This glossary is intended as a guide to the project category, project phase, and 
project type drop-down menus on the Table 1 Excel workbook attachment. Use 
your discretion in selecting the most appropriate item, or select "other" and provide 
a description under Project Description. 
 

Project Category 

Bus: Bus and/or shuttle project. 
Ferry: Ferry project/service. 
Paratransit: Paratransit service for seniors and/or disabled people. 
Rail: Rail project/service. 
Other: Use Other if none of the above apply, and define other by selecting Project 

Type and providing Project Description.  

Project Phase 

Construction (new): Construction of a new capital project. 
Environmental: Preparation of environmental documents, such as those related to 

the California Environmental Quality Act (CEQA) or the National 
Environmental Policy Act (NEPA). 

Maintenance: Maintenance, repairs, renovation, or upgrade of existing 
facility/infrastructure. 

Operations: Operations such as transit, which may include routine maintenance 
and procurement, or lease of vehicles/equipment.  

Plans, Specifications & Estimates: PS&E documents include preliminary 
engineering and construction documents. 

Project Completion/Closeout: Inspection/project acceptance, final invoicing, 
final reporting, and processes for closing out project. 

Scoping/Feasibility/Planning: Early capital project phases, such as project 
scoping, feasibility studies, and planning. 

Other: Use Other if none of the above apply, and define other by selecting Project 
Type and describing Other under Project Description. 

Project Type 

Education/Promotion: Marketing, education, information, outreach, and 
promotional campaigns and programs. 

Equipment/New Vehicles: Purchase or lease of vehicles. Equipment for service 
improvements, such as information dissemination, fare collection, etc. 

Operations: Vehicle operations, scheduling, dispatching, vehicle maintenance, 
supervision, and fare collection (including ticket or scrip printing and sales) 
for the purpose of carrying passengers, as well as the actual operations cost 
and contracts to perform operations. 

Safety Improvements: Safety or security improvements for operators, 
passengers, service users, facilities, and infrastructure or property. 

Staffing: Salary and benefits for staff to support projects/programs/services. 
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Mass Transit Program Glossary cont’d 

 
Welfare to Work: Transit services to enhance transportation opportunities for 

persons making the transition from welfare to work. 
Other: Use Other if none of the Project Types apply or for projects that consist of 

multiple types of improvements. Describe Other under Project Description. 
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Paratransit Program Glossary 

 
This glossary is intended as a guide to the project category, project phase, and 
project type drop-down menus on the Table 1 Excel workbook attachment. Use 
your discretion in selecting the most appropriate item, or select "other" and provide 
a description under Project Description. 
 

Project Category 

Disabled Services: Services primarily created for mobility for people with 
disabilities. 

Meals on Wheels: Delivery of meals. 
Senior & Disabled Services: Transportation services for seniors and  

disabled people. 
Senior Services: Services primarily created for senior mobility. 
Other: Use Other if none of the above apply, and define other by selecting Project 

Type and providing Project Description. 

Project Phase 

Construction (new): Construction of a new capital project. 
Environmental: Preparation of environmental documents, such as those related to 

the California Environmental Quality Act (CEQA) or the National 
Environmental Policy Act (NEPA). 

Maintenance: Maintenance, repairs, renovation, or upgrade of existing 
facility/infrastructure. 

Operations: Operations such as transit, which may include routine maintenance 
and procurement, or lease of vehicles/equipment.  

Plans, Specifications & Estimates: PS&E documents include preliminary 
engineering and construction documents. 

Project Completion/Closeout: Inspection/project acceptance, final invoicing, 
final reporting, and processes for closing out project. 

Scoping/Feasibility/Planning: Early capital project phases, such as project 
scoping, feasibility studies, and planning. 

Other: Use Other if none of the above apply, and define other by selecting Project 
Type and describing Other under Project Description. 

Project Type 

Education/Promotion: Marketing, education, information, outreach, and 
promotional campaigns and programs. 

Equipment for Service Improvements: Procurement/lease of equipment for 
service improvements. 

Meals Delivery: Costs associated with vehicle operation, scheduling, dispatching, 
vehicle maintenance, and supervision for the purpose of delivering meals, 
whether provided in-house, through contracts, via taxicab, or by grantees. 

New Vehicle Acquisition: Procurement/lease of vehicles. 
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Paratransit Program Glossary cont’d 

 
Operations/Trip Provisions: Vehicle operation, scheduling, dispatching, vehicle 

maintenance, supervision, and fare collection (including ticket or scrip 
printing and sales) for the purpose of carrying passengers. Includes actual 
operations cost and contracts to perform operations. 

Purchase of EBP Tickets: Amounts paid to East Bay Paratransit for tickets plus 
associated costs, for example, distribution. 

Safety Improvements: Safety or security improvements for operators, 
passengers, service users, facilities, and infrastructure or property.  

Staffing: Salary and benefits for staff to support projects/programs/services. 
Other: Use Other if none of the Project Types apply or for projects that consist of 

multiple types of improvements. Describe Other under Project Description. 
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Optional Compliance Reporting Survey 
ACTIA is considering moving its end-of-year compliance reporting process online to 
simplify the process, enhance data collection, and make the process faster for the 
agencies and for ACTIA staff. We are very interested in your opinion on the current 
process and would like to know what type of improvements you would like to see as 
we move to an online, form-based reporting process. 

Please submit the following survey with your compliance report and attachments to 
ACTIA by December 31, 2009. Put a check in the box to the right of the question 
that best represents your opinion on the topic. Feel free to add your comments and 
suggestions in the box below each question. 

1. How would you rate ACTIA’s compliance report pdf form for 
collecting compliance reporting data? 

 5. Outstanding 

 4. Good 

 3. Fair 

 2. Needs Improvement 

 1. Poor 

1a. Comments/suggestions:  
  

 
 
2. How would you rate the program glossaries within this document? 

 5. Outstanding 

 4. Good 

 3. Fair 

 2. Needs Improvement 

 1. Poor 

2a. Comments/suggestions:  
  

 
 
3. How would you rate the Table 1 attachment for collecting 

expenditures/accomplishments data? 

 5. Outstanding 

 4. Good 

 3. Fair 

 2. Needs Improvement 

 1. Poor 

3a. Comments/suggestions:  
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4. How would you rate the audit report requirements? 

 5. Outstanding 

 4. Good 

 3. Fair 

 2. Needs Improvement 

 1. Poor 

4a. Comments/suggestions:  
  

 
 
 
5. In your opinion, what works well about ACTIA’s compliance 

reporting process?  
  

 
 
 
 
 
 
 
 
6. In your opinion, what types of improvements to ACTIA’s compliance 

reporting process would you like to see (including any suggestions 
for online reporting)?  
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