



**ADDENDUM NO. 1
ALAMEDA CTC RFP NO. R19-0002
TOLL REVENUE FORECASTING SERVICES FOR EXPRESS LANES**

December 12, 2018

Request for Proposals (RFP) No. R19-0002 is modified as set forth in this Addendum No. 1. The original RFP remains in full force and effect, except as modified by this Addendum, which is hereby made part thereof and subject to all applicable requirements hereunder as if originally shown and/or specified. Proposers shall take this Addendum into consideration when preparing and submitting proposals.

The RFP is hereby revised per the following:

1. **RFP Section II.2.E.5 (Cost Proposal) shall be modified as shown in redline changes:**

Cost Proposal. Proposer shall submit, in hard copy and electronic files (i.e., XLS/XLSX and PDF formats), the following in one separately sealed envelope clearly labeled “Cost Proposal Attachment,” per all requirements of Cost Proposal Requirements Certification ([Appendix DE](#))


2. **RFP Table 1 (RFP Schedule) 1 shall be deleted in its entirety and replaced by the following:**

TABLE 1: RFP SCHEDULE

ACTIVITY	DATE/TIME
RFP issued.	November 16, 2018
Optional Pre-Proposal Meeting held at Alameda CTC offices. By 5:00 p.m. the day before the meeting, please register using the Email Notifications and/or Pre-Proposal Meeting Registration Form identified in the cover letter of this RFP.	November 29, 2018 2:00 p.m.
Deadline for proposers to submit questions. All questions must be directed by email to the Sole Point of Contact.	December 3, 2018 3:00 p.m.
Final Addendum issued, if necessary. Proposers may sign up for RFP email notifications using the Email Notifications and/or Pre-Proposal Meeting Registration Form identified in the cover letter of this RFP.	December 12, 2018 3:00 p.m.
Due Date for Proposal and References Forms. LATE SUBMISSIONS WILL NOT BE ACCEPTED. References Forms must be submitted by references directly to the Sole Point of Contact by email.	December 20, 2018 3:00 p.m.
Anticipated Proposal Review. Selection Review Panel evaluates proposals and develops short list of firms to interview, if necessary.	January 18, 2019
Interviews, if necessary.	February 5-8 , or <u>week of February 11</u> , 2019

Anticipated Final Evaluation and Determination of Top-Ranked Firm.	February 8 <u>11</u> , or <u>week of February</u> <u>11</u> , 2019
Anticipated Contract Commencement.	June 3, 2019

Approved for issuance:



Liz Rutman
Director of Express Lanes Implementation and Operations