



**ADDENDUM NO. 1
ALAMEDA CTC RFP NO. R20-0003
7TH STREET GRADE SEPARATION EAST PROJECT
CONSTRUCTION MANAGEMENT SERVICES**

August 27, 2019

Request for Proposals (RFP) No. R20-0003 is modified as set forth in this Addendum No. 1. The original RFP remains in full force and effect, except as modified by this Addendum, which is hereby made part thereof and subject to all applicable requirements hereunder as if originally shown and/or specified. Proposers shall take this Addendum into consideration when preparing and submitting proposals.

The RFP is hereby revised per the following, shown in redline changes:

- 1. RFP Appendix B (Reference Materials) shall be deleted in its entirety and replaced by the following:**

REFERENCE MATERIALS

The following information and documents related to this RFP are incorporated herein as if attached:

1. Alameda CTC's Quality Assurance Program
https://www.alamedactc.org/wp-content/uploads/2019/08/AlamedaCTC_Quality_Assurance_Program_Sept2018.pdf
2. Alameda CTC's Construction Management Administration Guide
https://www.alamedactc.org/wp-content/uploads/2019/08/AlamedaCTC_Construction_Management_and_Administration_Guide_v1_20190617.pdf
3. Project Reference Images
https://www.alamedactc.org/wp-content/uploads/2019/08/R20-0003_Pre-Proposal_Reference_Images.pdf

Approved for issuance:

A handwritten signature in blue ink, appearing to read "Gary Huising", is written over a white background.

Gary Huising
Deputy Executive Director of Projects