



**ADDENDUM NO. 1  
ALAMEDA CTC RFP NO. R22-0012  
EAST BAY GREENWAY PHASE 1 PROJECT  
PLANS, SPECIFICATION, AND ESTIMATE (PS&E) SERVICES**

July 7, 2022

Request for Proposals (RFP) No. R22-0012 is modified as set forth in this Addendum No. 1. The original RFP remains in full force and effect, except as modified by this Addendum, which is hereby made part thereof and subject to all applicable requirements hereunder as if originally shown and/or specified. Proposers shall take this Addendum into consideration when preparing and submitting proposals.

The RFP is hereby revised per the following:

1. **A new paragraph shall be added to RFP Appendix B (Reference Materials) as paragraph 2, as shown in the following tracked changes:**

The following information and documents related to this RFP are incorporated herein as if attached:

1. Project Concept Plans

[https://www.alamedactc.org/wp-content/uploads/2022/06/EastBayGreenway\\_RFP\\_Layout-TypSections.pdf](https://www.alamedactc.org/wp-content/uploads/2022/06/EastBayGreenway_RFP_Layout-TypSections.pdf)

2. Project Alignment Map

[https://www.alamedactc.org/wp-content/uploads/2022/07/EBGW\\_Phase1\\_Alignment\\_Map.pdf](https://www.alamedactc.org/wp-content/uploads/2022/07/EBGW_Phase1_Alignment_Map.pdf)

Approved for issuance:

A handwritten signature in blue ink, appearing to read "Gary Huisingh", is written over a light blue horizontal line.

**Gary Huisingh**  
Deputy Executive Director of Projects